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q. KRM/NCB/WORKS/01/078/79 | Upgrading of | Rs. Rs. 90 Rs.
Aapchaur-Majuwa- | 5,00,000.00/- | 3000/- | days/120 1,94,44,450.09/-
Kuranthali- days
Nigalpani-Chapbot
Sadak
3. KRM/NCB/WORKS/02/078/79 | Upgrading of | Rs. Rs. 90 Rs.
Makadum-Timu- 5,00,000.00/- | 3000/- | days/120 1,94,01,818.58/-
Thansing- days
Doramba  Sadak
Project
3. KRM/NCB/WORKS/03/078/79 | Upgrading of | Rs. Rs. 90 Rs.
Barbot- 5,00,000.00/- | 3000/- | days/120 1,87,51,191.25/-
Wodakaryalaya- days
Pinkhuri-
Puranagaun Sadak
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KRM/NCB/WORKS/04/078/79 | Construction of | Rs. Rs. 90 Rs.
Gopikhola- 5,00,000.00/- | 3000/- | days/120 | 1,87,85,412.98/-
Pipaltar-Mauladi days
Water Supply
Project

KRM/NCB/WORKS/05/078/79 | Construction of | Rs. Rs. 90 Rs.
Gaupalika  Brihat | 1,50,000.00/- | 3000/- | days/120 | 59,78,401.69/-
Water Supply days
Project

KRM/NCB/TB-1/2078/79 Procurement of | Rs. Rs. 90 Rs.
Fabrication & | 50,000.00/- 3000/- | days/120 | 19,70,928.18/-
Installation of Trail days
Bridge Package

KRM/NCB/BS-02/2078/79 Supply, Delivery, | Rs. Rs. 90 Rs.
Installation, 4,00,000.00/- | 3000/- | days/120 | 1,51,85,123.00/-
Commissioning days
and Testing of
broadband
services in
designated
locations of
Khandadevi Rural
Municipality.
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